

TABULATION OF BIDS

LETTING : 10042300 CALL : 101 COUNTIES : RAMSEY  
 LETTING DATE : 04/23/10 9:30 A.M. DISTRICT : M  
 JOB NO. : 100101 LENGTH :  
 STATE PROJECT : 6222-161 ROUTE : TH 61=001 COMPLETION DATE : 11/06/10  
 CONTRACT NO. : 100101 START DATE: 06/07/10 BRIDGE COUNT : 0  
 NUMBER OF DAYS: 0

CONTRACT DESCRIPTION : GRADING, BIT MILL & OVERLAY, SURFACING, CPR, SIGNAL SYS ETC  
 CONTRACT LOCATION: LOCATED ON T.H. 61 FROM 900' SOUTH OF ROSELAWN AVE. TO  
 WHITE BEAR AVE.

RECOMMENDATION: AWARD TO LOW BIDDER

I, THE UNDERSIGNED CERTIFY THAT THIS ABSTRACT IS A CORRECT TABULATION OF ALL BIDS RECEIVED ON THIS (THESE) PROJECT(S):  
 THAT THE LEGAL REQUIREMENTS RELATING TO COMPETITIVE BIDDING ON PUBLIC PROJECTS HAVE BEEN COMPLIED WITH: THAT SAID BIDS  
 WERE OPENED IN PUBLIC AND AWARD HAS BEEN MADE TO THE LOWEST RESPONSIBLE BIDDER.

APPROVED: \_\_\_\_\_ STATE AID OR CONSTRUCTION ENGR  
 \_\_\_\_\_ ASST. DIV. DIRECTOR, OPERATIONS

RANK	VENDOR NO./NAME	TOTAL BID	% OVER LOW BID	% OVER EST
0	-EST- ENGINEER'S ESTIMATE	\$ 8,907,460.75	116.2964%	100.0000%
1	H151 HARDRIVES INC	\$ 7,659,271.56	100.0000%	85.9871%
2	N0023 NORTH VALLEY INC	\$ 7,840,707.58	102.3688%	88.0240%
3	V050 VALLEY PAVING INC	\$ 8,034,687.19	104.9015%	90.2018%
4	M300 C S MCCROSSAN CONST INC	\$ 8,429,051.35	110.0503%	94.6291%

LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	( 0 ) -EST- ENGINEER'S ESTIMATE	( 1 ) H151 HARDRIVES INC	( 2 ) N0023 NORTH VALLEY INC
SECTION 0001	80% FEDERAL FUNDS, 20% STATE FUNDS						
0010	2021501/00010 MOBILIZATION	LUMP	309201.00000	309201.00		231000.00000	260000.00000
0020	2031501/00042 FIELD OFFICE TYPE D-MODIFIED	1.000 EACH	30000.00000	30000.00		7500.00000	8500.00000

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0030 2031503/00041 FIELD LABORATORY TYPE DX	1.000	EACH	6042.20000	6042.20	1380.00000	1380.00	8000.00000	8000.00
0040 2101511/00010 CLEARING AND GRUBBING		LUMP	5000.00000	5000.00	5000.00000	5000.00	2500.00000	2500.00
0050 2102502/00020 PAVEMENT MARKING REMOVAL-PERMANENT	420.000	L F	1.55000	651.00	0.78000	327.60	0.77000	323.40
0060 2104501/00010 REMOVE PIPE CULVERTS	271.000	L F	7.00000	1897.00	10.44000	2829.24	10.30000	2791.30
0070 2104501/00022 REMOVE CURB AND GUTTER	4133.000	L F	2.83000	11696.39	4.70000	19425.10	4.64000	19177.12
0080 2104501/00023 REMOVE BITUMINOUS CURB	886.000	L F	1.64000	1453.04	1.04000	921.44	1.25000	1107.50
0090 2104501/00040 REMOVE GUARD RAIL	313.000	L F	2.50000	782.50	2.05000	641.65	2.57000	804.41
0100 2104501/00042 REMOVE GUARD RAIL-PLATE BEAM	5113.000	L F	2.46000	12577.98	2.05000	10481.65	1.54000	7874.02
0110 2104501/00045 REMOVE METAL PIPE RAILING	55.000	L F	8.00000	440.00	10.40000	572.00	15.00000	825.00
0120 2104503/00015 REMOVE BITUMINOUS WALK	2159.000	S F	0.75000	1619.25	0.42000	906.78	0.42000	906.78
0130 2104503/00021 REMOVE CONCRETE WALK	32530.000	S F	0.35000	11385.50	0.47000	15289.10	0.48000	15614.40
0140 2104505/00013 REMOVE CONCRETE MEDIAN	897.000	S Y	0.75000	672.75	5.17000	4637.49	5.10000	4574.70
0150 2104505/00110 REMOVE CONCRETE PAVEMENT	63.000	S Y	10.81000	681.03	28.19000	1775.97	1.08000	68.04
0160 2104509/00011 REMOVE CONCRETE APRON	4.000	EACH	250.00000	1000.00	261.01000	1044.04	260.00000	1040.00
0170 2104509/00012 REMOVE METAL APRON	12.000	EACH	89.86000	1078.32	208.81000	2505.72	208.00000	2496.00
0180 2104509/00038 REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	5.000	EACH	124.71000	623.55	260.00000	1300.00	154.50000	772.50
0190 2104509/00055 REMOVE TWISTED END TREATMENT	2.000	EACH	270.16000	540.32	260.00000	520.00	154.50000	309.00
0200 2104509/00056 REMOVE IMPACT ATTENUATOR	2.000	EACH	1100.00000	2200.00	1044.04000	2088.08	1236.00000	2472.00

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0210 2104509/00105 REMOVE CASTING	48.000	EACH	90.00000	4320.00	78.30000	3758.40	80.00000	3840.00
0220 2104509/00114 REMOVE DRAINAGE STRUCTURE	1.000	EACH	250.00000	250.00	522.02000	522.02	540.00000	540.00
0230 2104509/00203 REMOVE SIGN TYPE C	46.000	EACH	33.73000	1551.58	26.00000	1196.00	46.35000	2132.10
0240 2104509/00400 REMOVE LIGHT STANDARD BASE	1.000	EACH	275.02000	275.02	260.00000	260.00	257.50000	257.50
0250 2104509/00620 REMOVE BENCH	1.000	EACH	100.00000	100.00	365.00000	365.00	364.00000	364.00
0260 2104509/00745 REMOVE ENERGY ABSORBING TERMINAL	8.000	EACH	262.76000	2102.08	313.00000	2504.00	257.50000	2060.00
0270 2104511/00011 SAWING CONCRETE PAVEMENT (FULL DEPTH)	6980.000	L F	3.06000	21358.80	2.90000	20242.00	4.84000	33783.20
0280 2104513/00011 SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	4563.000	L F	1.52000	6935.76	1.55000	7072.65	1.72000	7848.36
0290 2104521/00100 SALVAGE PIPE CULVERT	10.000	L F	31.17000	311.70	26.10000	261.00	26.00000	260.00
0300 2104523/00037 SALVAGE ENERGY ABSORBING TERMINAL	4.000	EACH	300.23000	1200.92	313.00000	1252.00	257.50000	1030.00
0310 2104523/00080 SALVAGE GUIDE POST TYPE B	6.000	EACH	25.00000	150.00	26.00000	156.00	12.36000	74.16
0320 2104523/00095 SALVAGE PIPE APRON	3.000	EACH	200.00000	600.00	260.00000	780.00	260.00000	780.00
0330 2104523/00422 SALVAGE LIGHTING UNIT	1.000	EACH	310.00000	310.00	209.00000	209.00	206.00000	206.00
0340 2104523/00543 SALVAGE SIGN TYPE C	7.000	EACH	32.07000	224.49	26.10000	182.70	51.50000	360.50
0350 2104601/00060 REMOVE CABLES		LUMP	200.00000	200.00	313.00000	313.00	309.00000	309.00
0360 2104601/01011 HAUL SALVAGED MATERIAL		LUMP	500.00000	500.00	0.01000	0.01	850.00000	850.00
0370 2105501/00010 COMMON EXCAVATION	1649.000	C Y	7.38000	12169.62	12.27000	20233.23	11.75000	19375.75
0380 2105507/00010 SUBGRADE EXCAVATION	1791.000	C Y	7.38000	13217.58	10.96000	19629.36	10.50000	18805.50

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0390 2105522/00030 SELECT GRANULAR BORROW (CV)	324.000	C Y	17.50000	5670.00	27.67000	8965.08	26.50000	8586.00
0400 2105523/00030 COMMON BORROW (CV)	285.000	C Y	16.84000	4799.40	20.88000	5950.80	20.00000	5700.00
0410 2105525/00030 TOPSOIL BORROW (CV)	252.000	C Y	18.63000	4694.76	19.31000	4866.12	20.00000	5040.00
0420 2105550/00010 SUBSOILING	13.000	ACRE	200.00000	2600.00	2244.69000	29180.97	800.00000	10400.00
0430 2105603/00010 MINOR GRADING	1825.000	L F	1.36000	2482.00	10.44000	19053.00	5.00000	9125.00
0450 2105607/00041 TOPSOIL BORROW SPECIAL 1 (CV)	22.000	C Y	22.03000	484.66	57.42000	1263.24	38.50000	847.00
0460 2211503/00050 AGGREGATE BASE (CV) CLASS 5	1291.000	C Y	23.45000	30273.95	29.50000	38084.50	35.00000	45185.00
0470 2221503/00020 AGGREGATE SHOULDERING (CV) CLASS 2	1565.000	C Y	21.64000	33866.60	35.00000	54775.00	34.00000	53210.00
0480 2221503/00050 AGGREGATE SHOULDERING (CV) CLASS 5	1400.000	C Y	21.86000	30604.00	35.00000	49000.00	32.00000	44800.00
0490 2231501/00010 BITUMINOUS PATCHING MIXTURE	200.000	TON	125.81000	25162.00	180.00000	36000.00	250.00000	50000.00
0500 2232501/00050 MILL BITUMINOUS SURFACE (2.0")	34108.000	S Y	0.68000	23193.44	0.65000	22170.20	1.65000	56278.20
0510 2232502/00050 MILL CONCRETE PAVEMENT SURFACE (2.0")	1444.000	S Y	5.50000	7942.00	4.40000	6353.60	8.50000	12274.00
0520 2232603/00054 MILL CONCRETE CURB	4933.000	L F	2.43000	11987.19	2.05000	10112.65	3.19000	15736.27
0530 2301529/00011 REINFORCEMENT BARS (EPOXY COATED)	300.000	LB	3.42000	1026.00	3.13000	939.00	3.15000	945.00
0540 2301538/00010 DOWEL BAR	1800.000	EACH	9.34000	16812.00	6.79000	12222.00	6.76000	12168.00
0550 2301603/00454 JOINT REPAIR (TYPE A-1H) 1/2"	35000.000	L F	2.40000	84000.00	1.25000	43750.00	1.25000	43750.00
0560 2301603/00678 LONGITUDINAL JOINT REPAIR (TYPE A-5H) 3/4"	15000.000	L F	1.15000	17250.00	1.57000	23550.00	1.56000	23400.00

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0570 2301603/00745 CONTRACTION JOINT REPAIR (TYPE C-3D)	16092.000 L F	56.31000	906140.52	57.40000	923680.80	57.20000	920462.40
0580 2301604/00080 CONCRETE GRINDING	30127.000 S Y	4.75000	143103.25	4.20000	126533.40	4.16000	125328.32
0590 2301604/00130 PAVEMENT REPLACEMENT (TYPE CX)	623.000 S Y	88.82000	55334.86	62.25000	38781.75	62.40000	38875.20
0600 2301604/00140 PAVEMENT REPLACEMENT SINGLE LANE (TYPE D-1)	4000.000 S Y	90.54000	362160.00	46.98000	187920.00	46.80000	187200.00
0610 2301608/00020 DRILL AND GROUT REINFORCEMENT BARS	1687.000 LB	6.00000	10122.00	3.10000	5229.70	2.86000	4824.82
0620 2301608/00021 DRILL AND GROUT REINFORCEMENT BARS (EPOXY COATED)	3000.000 LB	8.24000	24720.00	2.87000	8610.00	2.86000	8580.00
0630 2301608/00104 SEAL CONCRETE PAVEMENT JOINTS (3725)	10950.000 LB	5.40000	59130.00	7.50000	82125.00	7.55000	82672.50
0640 2301618/00221 SPOT SURFACE REPAIR (TYPE B-2A)	13500.000 S F	28.31000	382185.00	10.44000	140940.00	10.45000	141075.00
0650 2301618/00527 REPAIR SPECIAL (TYPE B-2E)	600.000 S F	65.00000	39000.00	10.44000	6264.00	10.45000	6270.00
0660 2331603/00070 JOINT ADHESIVE	72444.000 L F	0.55000	39844.20	0.50000	36222.00	0.51000	36946.44
0670 2360501/23200 TYPE SP 12.5 WEARING COURSE MIXTURE (3, B)	9897.000 TON	60.65000	600253.05	51.50000	509695.50	54.00000	534438.00
0680 2360501/24500 TYPE SP 12.5 WEARING COURSE MIXTURE (4, E)	51972.000 TON	62.78000	3262802.16	53.00000	2754516.00	55.50000	2884446.00
0690 2360502/24200 TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)	546.000 TON	64.43000	35178.78	59.01000	32219.46	60.29000	32918.34
0700 2402585/00010 PIPE RAILING	55.000 L F	105.97000	5828.35	88.74000	4880.70	88.50000	4867.50
0710 2411507/00065 CONCRETE INLET PAD	29.000 EACH	650.00000	18850.00	887.43000	25735.47	875.50000	25389.50

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0720	2451509/00030 AGGREGATE BEDDING (CV)	62.000 C Y	35.00000	2170.00	36.54000	2265.48	36.50000	2263.00
0730	2451513/00030 FINE FILTER AGGREGATE (CV)	150.000 C Y	30.00000	4500.00	46.98000	7047.00	46.80000	7020.00
0740	2501511/20150 15" CS PIPE CULVERT	23.000 L F	27.74000	638.02	36.54000	840.42	36.40000	837.20
0750	2501511/20240 24" CS PIPE CULVERT	94.000 L F	33.84000	3180.96	46.98000	4416.12	46.80000	4399.20
0760	2501511/90153 15" RC PIPE CULVERT CLASS III	25.000 L F	32.05000	801.25	42.80000	1070.00	41.60000	1040.00
0770	2501511/90183 18" RC PIPE CULVERT CLASS III	98.000 L F	34.51000	3381.98	46.98000	4604.04	46.80000	4586.40
0780	2501515/20120 12" GS PIPE APRON	1.000 EACH	185.99000	185.99	261.01000	261.01	260.00000	260.00
0790	2501515/20150 15" GS PIPE APRON	1.000 EACH	165.63000	165.63	287.11000	287.11	286.00000	286.00
0800	2501515/20240 24" GS PIPE APRON	3.000 EACH	199.96000	599.88	365.41000	1096.23	364.00000	1092.00
0810	2501515/90120 12" RC PIPE APRON	2.000 EACH	500.25000	1000.50	783.03000	1566.06	780.00000	1560.00
0820	2501515/90150 15" RC PIPE APRON	1.000 EACH	534.55000	534.55	887.43000	887.43	884.00000	884.00
0830	2501515/90180 18" RC PIPE APRON	1.000 EACH	585.35000	585.35	939.64000	939.64	936.00000	936.00
0840	2501515/90240 24" RC PIPE APRON	2.000 EACH	716.64000	1433.28	1044.04000	2088.08	1040.00000	2080.00
0850	2501569/01015 15" CS SAFETY APRON	1.000 EACH	236.33000	236.33	783.03000	783.03	772.50000	772.50
0860	2501569/01024 24" CS SAFETY APRON	1.000 EACH	378.84000	378.84	1044.04000	1044.04	1040.00000	1040.00
0870	2501569/02915 15" RC SAFETY APRON	2.000 EACH	419.79000	839.58	887.44000	1774.88	884.00000	1768.00
0880	2501569/02924 24" RC SAFETY APRON	2.000 EACH	758.57000	1517.14	1044.04000	2088.08	1040.00000	2080.00
0890	2501571/00010 INSTALL PIPE CULVERT	10.000 L F	20.00000	200.00	41.76000	417.60	41.60000	416.00

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0900 2501573/00017 INSTALL PIPE APRON	3.000	EACH	193.32000	579.96	365.41000	1096.23	364.00000	1092.00
0910 2501602/00055 CLEAN INLET STRUCTURE	37.000	EACH	200.00000	7400.00	130.51000	4828.87	130.00000	4810.00
0920 2501603/00010 CLEAN PIPE CULVERT	1043.000	L F	10.38000	10826.34	19.31000	20140.33	19.25000	20077.75
0930 2502541/01060 6" PERF TP PIPE DRAIN	365.000	L F	9.00000	3285.00	18.27000	6668.55	18.20000	6643.00
0940 2503541/90122 12" RC PIPE SEWER DESIGN 3006	67.000	L F	38.53000	2581.51	36.54000	2448.18	36.40000	2438.80
0950 2503541/90242 24" RC PIPE SEWER DESIGN 3006	219.000	L F	43.55000	9537.45	46.98000	10288.62	46.80000	10249.20
0960 2506501/00012 CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	6.000	L F	267.90000	1607.40	417.62000	2505.72	416.00000	2496.00
0970 2506501/00080 CONSTRUCT DRAINAGE STRUCTURE DESIGN H	6.000	L F	278.03000	1668.18	313.21000	1879.26	312.00000	1872.00
0980 2506503/00010 RECONSTRUCT DRAINAGE STRUCTURE	26.000	L F	269.50000	7007.00	495.92000	12893.92	494.00000	12844.00
0990 2506516/00010 CASTING ASSEMBLY	52.000	EACH	365.00000	18980.00	469.82000	24430.64	468.00000	24336.00
1000 2506602/00008 ADJUST DRAINAGE STRUCTURE	3.000	EACH	350.00000	1050.00	313.21000	939.63	312.00000	936.00
1010 2506602/00019 CONNECT INTO EXISTING DRAINAGE STRUCTUR	4.000	EACH	500.00000	2000.00	417.62000	1670.48	416.00000	1664.00
1020 2506602/00020 CONNECT INTO EXISTING STORM SEWER	1.000	EACH	400.00000	400.00	417.62000	417.62	416.90000	416.90
1030 2511501/00011 RANDOM RIPRAP CLASS I	25.000	C Y	87.00000	2175.00	104.40000	2610.00	104.00000	2600.00
1040 2511501/00012 RANDOM RIPRAP CLASS II	26.000	C Y	85.00000	2210.00	104.40000	2714.40	104.00000	2704.00
1050 2511501/00013 RANDOM RIPRAP CLASS III	16.000	C Y	88.49000	1415.84	104.40000	1670.40	104.00000	1664.00
1060 2511515/00012 GEOTEXTILE FILTER TYPE II	1014.000	S Y	2.10000	2129.40	2.09000	2119.26	2.08000	2109.12

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1070 2511515/00013 GEOTEXTILE FILTER TYPE III	540.000	S Y	2.35000	1269.00	2.09000	1128.60	2.08000	1123.20
1080 2521501/00030 3" CONCRETE WALK	1544.000	S F	4.90000	7565.60	2.92000	4508.48	2.90000	4477.60
1090 2521501/00040 4" CONCRETE WALK	30357.000	S F	3.70000	112320.90	3.00000	91071.00	3.00000	91071.00
1100 2521501/00060 6" CONCRETE WALK	1757.000	S F	4.75000	8345.75	4.65000	8170.05	4.60000	8082.20
1110 2531501/02120 CONCRETE CURB & GUTTER DESIGN B424	2147.000	L F	10.50000	22543.50	13.30000	28555.10	13.10000	28125.70
1120 2531501/02310 CONCRETE CURB & GUTTER DESIGN B612	99.000	L F	13.50000	1336.50	12.25000	1212.75	12.10000	1197.90
1130 2531501/02315 CONCRETE CURB & GUTTER DESIGN B618	284.000	L F	18.12000	5146.08	12.80000	3635.20	12.60000	3578.40
1140 2531501/02320 CONCRETE CURB & GUTTER DESIGN B624	1403.000	L F	19.08000	26769.24	13.50000	18940.50	13.35000	18730.05
1150 2531502/00205 CONCRETE CURB DESIGN B8 SPECIAL	2953.000	L F	11.00000	32483.00	9.03000	26665.59	9.00000	26577.00
1160 2531502/00249 CONCRETE CURB DESIGN D8 SPECIAL	1724.000	L F	10.82000	18653.68	9.50000	16378.00	9.40000	16205.60
1170 2531502/00506 CONCRETE CURB DESIGN S5 (MODIFIED)	4213.000	L F	32.00000	134816.00	18.00000	75834.00	17.75000	74780.75
1180 2531502/00704 CONCRETE CURB DESIGN V4	535.000	L F	25.00000	13375.00	18.75000	10031.25	18.55000	9924.25
1190 2531503/00014 CONCRETE MEDIAN (DESIGN SPECIAL)	1671.000	S Y	100.00000	167100.00	51.65000	86307.15	51.00000	85221.00
1200 2531618/00010 TRUNCATED DOMES	1204.000	S F	33.24000	40020.96	36.52000	43970.08	36.05000	43404.20
1210 2533501/00140 CONC MED BARRIER DES 8308 TYPE AA	515.000	L F	50.00000	25750.00	140.90000	72563.50	135.00000	69525.00
1220 2540602/00150 MAIL BOX SUPPORT	4.000	EACH	132.68000	530.72	36.50000	146.00	65.00000	260.00
1230 2545515/00005 LIGHT BASE DESIGN E	1.000	EACH	578.86000	578.86	511.50000	511.50	437.75000	437.75
1240 2545602/00053 INSTALL LIGHTING UNIT	1.000	EACH	400.00000	400.00	260.95000	260.95	288.40000	288.40

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

				( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1250	2550532/50214 LEAD-IN CABLE 2 CONDUCTOR NO 14	170.000	L F	1.07000	181.90	1.67000	283.90	0.87000	147.90
1260	2550602/09990 LOOP DETECTOR DESIGN SAWCUT	16.000	EACH	870.00000	13920.00	746.40000	11942.40	721.00000	11536.00
1270	2554501/00001 TRAFFIC BARRIER DESIGN SPECIAL	175.000	L F	63.28000	11074.00	62.60000	10955.00	63.86000	11175.50
1280	2554501/00040 TRAFFIC BARRIER DESIGN BULLNOSE	600.000	L F	60.33000	36198.00	62.64000	37584.00	57.68000	34608.00
1290	2554501/02038 TRAFFIC BARRIER DESIGN B8338	4500.000	L F	17.00000	76500.00	17.91000	80595.00	15.81000	71145.00
1300	2554509/00020 GUIDE POST TYPE B	12.000	EACH	46.00000	552.00	36.50000	438.00	53.56000	642.72
1310	2554515/00020 INSTALL GUIDE POST TYPE B	6.000	EACH	20.00000	120.00	26.10000	156.60	15.45000	92.70
1320	2554521/00020 ANCHORAGE ASSEMBLY-PLATE BEAM	7.000	EACH	533.96000	3737.72	730.70000	5114.90	746.75000	5227.25
1330	2554523/00028 END TREATMENT-TANGENT TERMINAL	10.000	EACH	2198.04000	21980.40	2453.00000	24530.00	2214.50000	22145.00
1340	2554523/00029 END TREATMENT-FLARED TERMINAL	1.000	EACH	2130.01000	2130.01	2296.50000	2296.50	2868.55000	2868.55
1350	2554601/00010 GUARDRAIL MODIFICATIONS		LUMP	2500.00000	2500.00	1044.04000	1044.04	360.50000	360.50
1360	2554602/00014 POST ASSEMBLY-PLATE BEAM	17.000	EACH	85.00000	1445.00	83.52000	1419.84	87.55000	1488.35
1370	2554602/00025 GUARDRAIL POST SEAT	2.000	EACH	270.00000	540.00	261.01000	522.02	154.50000	309.00
1380	2554602/00040 T-BARRIER BRIDGE CONN DES 8318	3.000	EACH	145.00000	435.00	261.01000	783.03	128.75000	386.25
1390	2554602/00126 INSTALL ENERGY ABSORBING TERMINAL	4.000	EACH	755.62000	3022.48	678.63000	2714.52	849.75000	3399.00
1400	2554603/00011 RECONSTRUCT PLATE BEAM GUARDRAIL	5788.000	L F	6.50000	37622.00	4.70000	27203.60	5.66000	32760.08
1410	2554603/00035 PLATE BEAM RAIL	363.000	L F	9.75000	3539.25	11.48000	4167.24	8.08000	2933.04
1420	2554615/00009 IMPACT ATTENUATOR	2.000	AMBY	3410.98000	6821.96	26623.05000	53246.10	25235.00000	50470.00



TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1610 2565616/00107 REVISE SIGNAL SYSTEM G	1.000	SYS	8739.00000	8739.00	11462.53000	11462.53	10763.50000	10763.50
1620 2565616/00108 REVISE SIGNAL SYSTEM H	1.000	SYS	28607.00000	28607.00	31300.35000	31300.35	26471.00000	26471.00
1630 2565616/00109 REVISE SIGNAL SYSTEM I	1.000	SYS	17036.00000	17036.00	18511.89000	18511.89	17510.00000	17510.00
1640 2565616/00110 REVISE SIGNAL SYSTEM J	1.000	SYS	13287.00000	13287.00	13776.12000	13776.12	14214.00000	14214.00
1650 2573502/00040 SILT FENCE, TYPE MACHINE SLICED	2366.000	L F	1.57000	3714.62	1.51000	3572.66	1.49000	3525.34
1660 2573530/00010 STORM DRAIN INLET PROTECTION	82.000	EACH	119.86000	9828.52	104.40000	8560.80	95.00000	7790.00
1670 2573540/00030 FILTER LOG TYPE COMPOST LOG	40.000	L F	9.00000	360.00	3.39000	135.60	3.35000	134.00
1680 2573550/00010 EROSION CONTROL SUPERVISOR		LUMP	5000.00000	5000.00	4121.69000	4121.69	20000.00000	20000.00
1690 2573601/00060 CULVERT END PROTECTION		LUMP	2400.00000	2400.00	3654.14000	3654.14	7800.00000	7800.00
1700 2575501/00010 SEEDING	13.000	ACRE	105.78000	1375.14	93.96000	1221.48	92.70000	1205.10
1710 2575502/00250 SEED MIXTURE 250	882.000	LB	1.50000	1323.00	1.67000	1472.94	1.64000	1446.48
1720 2575505/00020 SODDING TYPE EROSION	138.000	S Y	3.84000	529.92	3.08000	425.04	3.05000	420.90
1730 2575505/00050 SODDING TYPE SALT RESISTANT	63.000	S Y	5.42000	341.46	3.29000	207.27	3.25000	204.75
1740 2575523/00011 EROSION CONTROL BLANKETS CATEGORY 1	51126.000	S Y	1.01000	51637.26	0.87000	44479.62	0.85000	43457.10
1750 2575523/00013 EROSION CONTROL BLANKETS CATEGORY 3	2749.000	S Y	0.80000	2199.20	0.93000	2556.57	0.92000	2529.08
1753 2575523/00016 EROSION CONTROL BLANKETS CATEGORY 6	7767.000	S Y	3.00000	23301.00	2.77000	21514.59	2.73000	21203.91
1760 2575532/00030 FERTILIZER TYPE 3	4410.000	LB	0.55000	2425.50	0.37000	1631.70	0.36000	1587.60
1770 2580601/00010 INTERIM PAVEMENT MARKING		LUMP	9300.00000	9300.00	26101.02000	26101.02	28000.00000	28000.00

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1780 2580603/00100 PAVEMENT MARKING - LATE SEASON	20000.000	L F	1.50000	30000.00	1.04000	20800.00	1.03000	20600.00
1790 2580618/00010 PAVEMENT MESSAGE - LATE SEASON	128.000	S F	8.00000	1024.00	3.13000	400.64	3.09000	395.52
1800 2581501/00010 REMOVABLE PREFORMED PLASTIC MARKING	1400.000	L F	1.25000	1750.00	1.31000	1834.00	1.28000	1792.00
1810 2581603/00020 REMOVABLE PREFORMED PLASTIC MASK (BLACK	480.000	L F	2.20000	1056.00	2.35000	1128.00	2.31000	1108.80
1820 2582501/02001 PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM	58.000	EACH	307.64000	17843.12	307.99000	17863.42	303.85000	17623.30
1830 2582501/02002 PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM	62.000	EACH	306.29000	18989.98	307.99000	19095.38	303.85000	18838.70
1840 2582501/02101 PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM-GROUND IN	6.000	EACH	283.12000	1698.72	412.40000	2474.40	406.85000	2441.10
1850 2582501/02102 PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM-GROUND IN	3.000	EACH	362.86000	1088.58	412.40000	1237.20	406.85000	1220.55
1860 2582501/02106 PAVEMENT MESSAGE (LEFT-THRU ARROW)POLY PREFORM-GROUND IN	2.000	EACH	550.00000	1100.00	824.79000	1649.58	813.70000	1627.40
1870 2582502/11104 4" SOLID LINE WHITE-PAINT	1800.000	L F	0.30000	540.00	0.18000	324.00	0.18000	324.00
1880 2582502/12104 4" SOLID LINE YELLOW-PAINT	2400.000	L F	0.37000	888.00	0.18000	432.00	0.18000	432.00
1890 2582502/21104 4" SOLID LINE WHITE-POLY PREFORM	27296.000	L F	2.55000	69604.80	2.30000	62780.80	2.26000	61688.96
1900 2582502/21108 8" SOLID LINE WHITE-POLY PREFORM	1167.000	L F	5.50000	6418.50	4.59000	5356.53	4.53000	5286.51
1910 2582502/21124 24" SOLID LINE WHITE-POLY PREFORM	393.000	L F	19.00000	7467.00	13.78000	5415.54	13.59000	5340.87
1920 2582502/21204 4" BROKEN LINE WHITE-POLY PREFORM	11320.000	L F	2.80000	31696.00	2.30000	26036.00	2.26000	25583.20

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		( 0 ) -EST- ENGINEER'S ESTIMATE		( 1 ) H151 HARDRIVES INC		( 2 ) N0023 NORTH VALLEY INC	
			UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1930 2582502/21308 8" DOTTED LINE WHITE-POLY PREFORM	164.000	L F	4.75000	779.00	4.59000	752.76	4.53000	742.92
1940 2582502/31104 4" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	2687.000	L F	3.14000	8437.18	3.34000	8974.58	3.29000	8840.23
1950 2582502/31108 8" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	1722.000	L F	6.00000	10332.00	6.68000	11502.96	6.59000	11347.98
1960 2582502/31124 24" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	76.000	L F	20.00000	1520.00	20.05000	1523.80	19.77000	1502.52
1970 2582502/31204 4" BROKEN LINE WHITE-POLY PREFORM (GROUND IN)	400.000	L F	4.25000	1700.00	3.34000	1336.00	3.29000	1316.00
1980 2582502/31308 8" DOTTED LINE WHITE-POLY PREFORM (GROUND IN)	16.000	L F	10.00000	160.00	6.68000	106.88	6.59000	105.44
1990 2582502/41104 4" SOLID LINE WHITE-EPOXY	79706.000	L F	0.23000	18332.38	0.20000	15941.20	0.20000	15941.20
2000 2582502/42104 4" SOLID LINE YELLOW-EPOXY	72947.000	L F	0.38000	27719.86	0.22000	16048.34	0.22000	16048.34
2010 2582503/00120 CROSSWALK MARKING-POLY PREFORM	6300.000	S F	8.50000	53550.00	6.89000	43407.00	6.79000	42777.00
2020 2582503/00130 CROSSWALK MARKING-POLY PREFORM (GROUND IN)	756.000	S F	11.25000	8505.00	10.02000	7575.12	9.88000	7469.28
SECTION TOTALS			\$	8,907,460.75	\$	7,659,271.56	\$	7,840,707.58
CONTRACT TOTALS			\$	8,907,460.75	\$	7,659,271.56	\$	7,840,707.58

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

DISTRICT : M

STATE PROJECT : 6222-161

ROUTE : TH 61=001

LENGTH :

CONTRACT NO. : 100101

START DATE: 06/07/10

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT		( 3 ) V050		( 4 ) M300		( )	
ITEM DESCRIPTION		VALLEY PAVING INC		C S MCCROSSAN CONST INC			
QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
SECTION 0001 80% FEDERAL FUNDS, 20% STATE FUNDS							
0010	2021501/00010	LUMP	189000.00000	189000.00	400000.00000	400000.00	
	MOBILIZATION						
0020	2031501/00042	1.000 EACH	1082.23000	1082.23	22000.00000	22000.00	
	FIELD OFFICE TYPE D-MODIFIED						
0030	2031503/00041	1.000 EACH	7996.32000	7996.32	12000.00000	12000.00	
	FIELD LABORATORY TYPE DX						
0040	2101511/00010	LUMP	4887.39000	4887.39	5020.00000	5020.00	
	CLEARING AND GRUBBING						
0050	2102502/00020	420.000 L F	1.02000	428.40	1.10000	462.00	
	PAVEMENT MARKING REMOVAL-PERMANENT						
0060	2104501/00010	271.000 L F	8.15000	2208.65	10.50000	2845.50	
	REMOVE PIPE CULVERTS						
0070	2104501/00022	4133.000 L F	4.33000	17895.89	3.90000	16118.70	
	REMOVE CURB AND GUTTER						
0080	2104501/00023	886.000 L F	2.16000	1913.76	2.70000	2392.20	
	REMOVE BITUMINOUS CURB						
0090	2104501/00040	313.000 L F	2.55000	798.15	2.60000	813.80	
	REMOVE GUARD RAIL						
0100	2104501/00042	5113.000 L F	1.53000	7822.89	1.60000	8180.80	
	REMOVE GUARD RAIL-PLATE BEAM						
0110	2104501/00045	55.000 L F	10.82000	595.10	10.50000	577.50	
	REMOVE METAL PIPE RAILING						
0120	2104503/00015	2159.000 S F	0.70000	1511.30	0.80000	1727.20	
	REMOVE BITUMINOUS WALK						
0130	2104503/00021	32530.000 S F	0.76000	24722.80	0.65000	21144.50	
	REMOVE CONCRETE WALK						
0140	2104505/00013	897.000 S Y	7.58000	6799.26	7.40000	6637.80	
	REMOVE CONCRETE MEDIAN						
0150	2104505/00110	63.000 S Y	9.74000	613.62	9.00000	567.00	
	REMOVE CONCRETE PAVEMENT						
0160	2104509/00011	4.000 EACH	152.73000	610.92	160.00000	640.00	
	REMOVE CONCRETE APRON						
0170	2104509/00012	12.000 EACH	50.91000	610.92	160.00000	1920.00	
	REMOVE METAL APRON						

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT	ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0180	2104509/00038 REMOVE ANCHORAGE ASSEMBLY-PLATE BEAM	5.000 EACH	152.73000	763.65	155.00000	775.00		
0190	2104509/00055 REMOVE TWISTED END TREATMENT	2.000 EACH	152.73000	305.46	155.00000	310.00		
0200	2104509/00056 REMOVE IMPACT ATTENUATOR	2.000 EACH	1762.97000	3525.94	1260.00000	2520.00		
0210	2104509/00105 REMOVE CASTING	48.000 EACH	81.46000	3910.08	97.50000	4680.00		
0220	2104509/00114 REMOVE DRAINAGE STRUCTURE	1.000 EACH	254.55000	254.55	285.00000	285.00		
0230	2104509/00203 REMOVE SIGN TYPE C	46.000 EACH	45.82000	2107.72	47.00000	2162.00		
0240	2104509/00400 REMOVE LIGHT STANDARD BASE	1.000 EACH	432.73000	432.73	260.00000	260.00		
0250	2104509/00620 REMOVE BENCH	1.000 EACH	216.45000	216.45	150.00000	150.00		
0260	2104509/00745 REMOVE ENERGY ABSORBING TERMINAL	8.000 EACH	254.55000	2036.40	260.00000	2080.00		
0270	2104511/00011 SAWING CONCRETE PAVEMENT (FULL DEPTH)	6980.000 L F	2.67000	18636.60	2.70000	18846.00		
0280	2104513/00011 SAWING BITUMINOUS PAVEMENT (FULL DEPTH)	4563.000 L F	1.14000	5201.82	1.20000	5475.60		
0290	2104521/00100 SALVAGE PIPE CULVERT	10.000 L F	10.18000	101.80	12.50000	125.00		
0300	2104523/00037 SALVAGE ENERGY ABSORBING TERMINAL	4.000 EACH	254.55000	1018.20	260.00000	1040.00		
0310	2104523/00080 SALVAGE GUIDE POST TYPE B	6.000 EACH	12.22000	73.32	12.50000	75.00		
0320	2104523/00095 SALVAGE PIPE APRON	3.000 EACH	76.36000	229.08	160.00000	480.00		
0330	2104523/00422 SALVAGE LIGHTING UNIT	1.000 EACH	203.64000	203.64	210.00000	210.00		
0340	2104523/00543 SALVAGE SIGN TYPE C	7.000 EACH	50.91000	356.37	52.50000	367.50		
0350	2104601/00060 REMOVE CABLES	LUMP	101.82000	101.82	315.00000	315.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT		( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
ITEM DESCRIPTION	QUANTITY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0360 2104601/01011 HAUL SALVAGED MATERIAL	LUMP	0.01000	0.01	525.00000	525.00		
0370 2105501/00010 COMMON EXCAVATION	1649.000 C Y	16.24000	26779.76	12.50000	20612.50		
0380 2105507/00010 SUBGRADE EXCAVATION	1791.000 C Y	11.91000	21330.81	12.50000	22387.50		
0390 2105522/00030 SELECT GRANULAR BORROW (CV)	324.000 C Y	30.56000	9901.44	25.50000	8262.00		
0400 2105523/00030 COMMON BORROW (CV)	285.000 C Y	7.58000	2160.30	21.50000	6127.50		
0410 2105525/00030 TOPSOIL BORROW (CV)	252.000 C Y	23.81000	6000.12	35.00000	8820.00		
0420 2105550/00010 SUBSOILING	13.000 ACRE	800.00000	10400.00	865.00000	11245.00		
0430 2105603/00010 MINOR GRADING	1825.000 L F	5.95000	10858.75	3.70000	6752.50		
0450 2105607/00041 TOPSOIL BORROW SPECIAL 1 (CV)	22.000 C Y	59.52000	1309.44	66.50000	1463.00		
0460 2211503/00050 AGGREGATE BASE (CV) CLASS 5	1291.000 C Y	30.27000	39078.57	35.00000	45185.00		
0470 2221503/00020 AGGREGATE SHOULDERING (CV) CLASS 2	1565.000 C Y	36.00000	56340.00	38.00000	59470.00		
0480 2221503/00050 AGGREGATE SHOULDERING (CV) CLASS 5	1400.000 C Y	35.05000	49070.00	38.00000	53200.00		
0490 2231501/00010 BITUMINOUS PATCHING MIXTURE	200.000 TON	129.87000	25974.00	105.00000	21000.00		
0500 2232501/00050 MILL BITUMINOUS SURFACE (2.0")	34108.000 S Y	0.71000	24216.68	1.60000	54572.80		
0510 2232502/00050 MILL CONCRETE PAVEMENT SURFACE (2.0")	1444.000 S Y	6.49000	9371.56	5.80000	8375.20		
0520 2232603/00054 MILL CONCRETE CURB	4933.000 L F	3.25000	16032.25	4.00000	19732.00		
0530 2301529/00011 REINFORCEMENT BARS (EPOXY COATED)	300.000 LB	5.00000	1500.00	3.10000	930.00		
0540 2301538/00010 DOWEL BAR	1800.000 EACH	9.00000	16200.00	6.80000	12240.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0550 2301603/00454	35000.000	L F	1.50000	52500.00	1.30000	45500.00		
JOINT REPAIR (TYPE A-1H) 1/2"								
0560 2301603/00678	15000.000	L F	1.50000	22500.00	1.60000	24000.00		
LONGITUDINAL JOINT REPAIR (TYPE A-5H) 3/4"								
0570 2301603/00745	16092.000	L F	53.05000	853680.60	57.50000	925290.00		
CONTRACTION JOINT REPAIR (TYPE C-3D)								
0580 2301604/00080	30127.000	S Y	4.53000	136475.31	4.20000	126533.40		
CONCRETE GRINDING								
0590 2301604/00130	623.000	S Y	76.70000	47784.10	63.00000	39249.00		
PAVEMENT REPLACEMENT (TYPE CX)								
0600 2301604/00140	4000.000	S Y	73.70000	294800.00	47.00000	188000.00		
PAVEMENT REPLACEMENT SINGLE LANE (TYPE D-1)								
0610 2301608/00020	1687.000	LB	2.49000	4200.63	3.10000	5229.70		
DRILL AND GROUT REINFORCEMENT BARS								
0620 2301608/00021	3000.000	LB	9.00000	27000.00	2.90000	8700.00		
DRILL AND GROUT REINFORCEMENT BARS (EPOXY COATED)								
0630 2301608/00104	10950.000	LB	5.20000	56940.00	7.60000	83220.00		
SEAL CONCRETE PAVEMENT JOINTS (3725)								
0640 2301618/00221	13500.000	S F	23.95000	323325.00	10.50000	141750.00		
SPOT SURFACE REPAIR (TYPE B-2A)								
0650 2301618/00527	600.000	S F	48.00000	28800.00	10.50000	6300.00		
REPAIR SPECIAL (TYPE B-2E)								
0660 2331603/00070	72444.000	L F	0.49000	35497.56	0.50000	36222.00		
JOINT ADHESIVE								
0670 2360501/23200	9897.000	TON	53.45000	528994.65	60.00000	593820.00		
TYPE SP 12.5 WEARING COURSE MIXTURE (3, B)								
0680 2360501/24500	51972.000	TON	57.50000	2988390.00	61.50000	3196278.00		
TYPE SP 12.5 WEARING COURSE MIXTURE (4, E)								
0690 2360502/24200	546.000	TON	59.85000	32678.10	60.50000	33033.00		
TYPE SP 12.5 NON WEARING COURSE MIXTURE (4,B)								

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0700 2402585/00010 PIPE RAILING	55.000	L F	86.55000	4760.25	105.00000	5775.00		
0710 2411507/00065 CONCRETE INLET PAD	29.000	EACH	865.48000	25098.92	905.00000	26245.00		
0720 2451509/00030 AGGREGATE BEDDING (CV)	62.000	C Y	38.70000	2399.40	27.50000	1705.00		
0730 2451513/00030 FINE FILTER AGGREGATE (CV)	150.000	C Y	32.59000	4888.50	43.50000	6525.00		
0740 2501511/20150 15" CS PIPE CULVERT	23.000	L F	38.70000	890.10	27.00000	621.00		
0750 2501511/20240 24" CS PIPE CULVERT	94.000	L F	45.82000	4307.08	32.50000	3055.00		
0760 2501511/90153 15" RC PIPE CULVERT CLASS III	25.000	L F	41.75000	1043.75	26.00000	650.00		
0770 2501511/90183 18" RC PIPE CULVERT CLASS III	98.000	L F	48.88000	4790.24	27.50000	2695.00		
0780 2501515/20120 12" GS PIPE APRON	1.000	EACH	160.87000	160.87	150.00000	150.00		
0790 2501515/20150 15" GS PIPE APRON	1.000	EACH	176.15000	176.15	160.00000	160.00		
0800 2501515/20240 24" GS PIPE APRON	3.000	EACH	297.32000	891.96	205.00000	615.00		
0810 2501515/90120 12" RC PIPE APRON	2.000	EACH	426.63000	853.26	460.00000	920.00		
0820 2501515/90150 15" RC PIPE APRON	1.000	EACH	444.95000	444.95	480.00000	480.00		
0830 2501515/90180 18" RC PIPE APRON	1.000	EACH	470.41000	470.41	575.00000	575.00		
0840 2501515/90240 24" RC PIPE APRON	2.000	EACH	621.11000	1242.22	765.00000	1530.00		
0850 2501569/01015 15" CS SAFETY APRON	1.000	EACH	292.23000	292.23	465.00000	465.00		
0860 2501569/01024 24" CS SAFETY APRON	1.000	EACH	418.49000	418.49	670.00000	670.00		
0870 2501569/02915 15" RC SAFETY APRON	2.000	EACH	476.52000	953.04	460.00000	920.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
0880 2501569/02924 24" RC SAFETY APRON	2.000	EACH	712.75000	1425.50	710.00000	1420.00		
0890 2501571/00010 INSTALL PIPE CULVERT	10.000	L F	35.64000	356.40	28.00000	280.00		
0900 2501573/00017 INSTALL PIPE APRON	3.000	EACH	183.28000	549.84	200.00000	600.00		
0910 2501602/00055 CLEAN INLET STRUCTURE	37.000	EACH	183.28000	6781.36	260.00000	9620.00		
0920 2501603/00010 CLEAN PIPE CULVERT	1043.000	L F	7.84000	8177.12	15.50000	16166.50		
0930 2502541/01060 6" PERF TP PIPE DRAIN	365.000	L F	24.44000	8920.60	7.30000	2664.50		
0940 2503541/90122 12" RC PIPE SEWER DESIGN 3006	67.000	L F	45.32000	3036.44	52.00000	3484.00		
0950 2503541/90242 24" RC PIPE SEWER DESIGN 3006	219.000	L F	47.86000	10481.34	36.00000	7884.00		
0960 2506501/00012 CONSTRUCT DRAINAGE STRUCTURE DESIGN A OR F	6.000	L F	234.19000	1405.14	195.00000	1170.00		
0970 2506501/00080 CONSTRUCT DRAINAGE STRUCTURE DESIGN H	6.000	L F	203.64000	1221.84	210.00000	1260.00		
0980 2506503/00010 RECONSTRUCT DRAINAGE STRUCTURE	26.000	L F	264.73000	6882.98	125.00000	3250.00		
0990 2506516/00010 CASTING ASSEMBLY	52.000	EACH	432.73000	22501.96	660.00000	34320.00		
1000 2506602/00008 ADJUST DRAINAGE STRUCTURE	3.000	EACH	310.56000	931.68	550.00000	1650.00		
1010 2506602/00019 CONNECT INTO EXISTING DRAINAGE STRUCTUR	4.000	EACH	381.83000	1527.32	415.00000	1660.00		
1020 2506602/00020 CONNECT INTO EXISTING STORM SEWER	1.000	EACH	381.83000	381.83	415.00000	415.00		
1030 2511501/00011 RANDOM RIPRAP CLASS I	25.000	C Y	91.64000	2291.00	120.00000	3000.00		
1040 2511501/00012 RANDOM RIPRAP CLASS II	26.000	C Y	91.64000	2382.64	120.00000	3120.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

DISTRICT : M

STATE PROJECT : 6222-161

ROUTE : TH 61=001

LENGTH :

CONTRACT NO. : 100101

START DATE: 06/07/10

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1050 2511501/00013 RANDOM RIPRAP CLASS III	16.000	C Y	91.64000	1466.24	120.00000	1920.00		
1060 2511515/00012 GEOTEXTILE FILTER TYPE II	1014.000	S Y	1.53000	1551.42	2.10000	2129.40		
1070 2511515/00013 GEOTEXTILE FILTER TYPE III	540.000	S Y	1.53000	826.20	2.10000	1134.00		
1080 2521501/00030 3" CONCRETE WALK	1544.000	S F	2.85000	4400.40	3.10000	4786.40		
1090 2521501/00040 4" CONCRETE WALK	30357.000	S F	2.95000	89553.15	3.10000	94106.70		
1100 2521501/00060 6" CONCRETE WALK	1757.000	S F	4.53000	7959.21	5.20000	9136.40		
1110 2531501/02120 CONCRETE CURB & GUTTER DESIGN B424	2147.000	L F	12.98000	27868.06	19.00000	40793.00		
1120 2531501/02310 CONCRETE CURB & GUTTER DESIGN B612	99.000	L F	11.97000	1185.03	17.00000	1683.00		
1130 2531501/02315 CONCRETE CURB & GUTTER DESIGN B618	284.000	L F	12.47000	3541.48	18.00000	5112.00		
1140 2531501/02320 CONCRETE CURB & GUTTER DESIGN B624	1403.000	L F	13.19000	18505.57	20.00000	28060.00		
1150 2531502/00205 CONCRETE CURB DESIGN B8 SPECIAL	2953.000	L F	8.91000	26311.23	12.50000	36912.50		
1160 2531502/00249 CONCRETE CURB DESIGN D8 SPECIAL	1724.000	L F	9.27000	15981.48	14.50000	24998.00		
1170 2531502/00506 CONCRETE CURB DESIGN S5 (MODIFIED)	4213.000	L F	17.57000	74022.41	17.00000	71621.00		
1180 2531502/00704 CONCRETE CURB DESIGN V4	535.000	L F	18.33000	9806.55	21.00000	11235.00		
1190 2531503/00014 CONCRETE MEDIAN (DESIGN SPECIAL)	1671.000	S Y	50.41000	84235.11	47.00000	78537.00		
1200 2531618/00010 TRUNCATED DOMES	1204.000	S F	35.64000	42910.56	31.50000	37926.00		
1210 2533501/00140 CONC MED BARRIER DES 8308 TYPE AA	515.000	L F	137.46000	70791.90	62.00000	31930.00		
1220 2540602/00150 MAIL BOX SUPPORT	4.000	EACH	152.73000	610.92	105.00000	420.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

DISTRICT : M

STATE PROJECT : 6222-161

ROUTE : TH 61=001

LENGTH :

CONTRACT NO. : 100101

START DATE: 06/07/10

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1230 2545515/00005 LIGHT BASE DESIGN E	1.000	EACH	814.57000	814.57	515.00000	515.00		
1240 2545602/00053 INSTALL LIGHTING UNIT	1.000	EACH	285.10000	285.10	260.00000	260.00		
1250 2550532/50214 LEAD-IN CABLE 2 CONDUCTOR NO 14	170.000	L F	0.86000	146.20	1.70000	289.00		
1260 2550602/09990 LOOP DETECTOR DESIGN SAWCUT	16.000	EACH	712.75000	11404.00	750.00000	12000.00		
1270 2554501/00001 TRAFFIC BARRIER DESIGN SPECIAL	175.000	L F	63.13000	11047.75	65.00000	11375.00		
1280 2554501/00040 TRAFFIC BARRIER DESIGN BULLNOSE	600.000	L F	57.03000	34218.00	58.50000	35100.00		
1290 2554501/02038 TRAFFIC BARRIER DESIGN B8338	4500.000	L F	15.63000	70335.00	16.00000	72000.00		
1300 2554509/00020 GUIDE POST TYPE B	12.000	EACH	52.94000	635.28	54.50000	654.00		
1310 2554515/00020 INSTALL GUIDE POST TYPE B	6.000	EACH	15.27000	91.62	15.50000	93.00		
1320 2554521/00020 ANCHORAGE ASSEMBLY-PLATE BEAM	7.000	EACH	738.20000	5167.40	760.00000	5320.00		
1330 2554523/00028 END TREATMENT-TANGENT TERMINAL	10.000	EACH	2189.15000	21891.50	2250.00000	22500.00		
1340 2554523/00029 END TREATMENT-FLARED TERMINAL	1.000	EACH	2835.72000	2835.72	2920.00000	2920.00		
1350 2554601/00010 GUARDRAIL MODIFICATIONS		LUMP	356.37000	356.37	365.00000	365.00		
1360 2554602/00014 POST ASSEMBLY-PLATE BEAM	17.000	EACH	86.55000	1471.35	89.00000	1513.00		
1370 2554602/00025 GUARDRAIL POST SEAT	2.000	EACH	152.73000	305.46	155.00000	310.00		
1380 2554602/00040 T-BARRIER BRIDGE CONN DES 8318	3.000	EACH	127.28000	381.84	130.00000	390.00		
1390 2554602/00126 INSTALL ENERGY ABSORBING TERMINAL	4.000	EACH	840.02000	3360.08	865.00000	3460.00		
1400 2554603/00011 RECONSTRUCT PLATE BEAM GUARDRAIL	5788.000	L F	5.60000	32412.80	5.80000	33570.40		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1410 2554603/00035 PLATE BEAM RAIL	363.000	L F	7.99000	2900.37	8.20000	2976.60		
1420 2554615/00009 IMPACT ATTENUATOR	2.000	AMBY	24946.09000	49892.18	25500.00000	51000.00		
1430 2563601/00010 TRAFFIC CONTROL		LUMP	80947.51000	80947.51	95000.00000	95000.00		
1440 2563602/00002 RAISED PAVEMENT MARKER TEMPORARY	420.000	EACH	1.53000	642.60	1.60000	672.00		
1450 2563613/01100 PORTABLE CHANGEABLE MESSAGE SIGN	40.000	UDAY	203.64000	8145.60	210.00000	8400.00		
1460 2564531/00130 SIGN PANELS TYPE C	389.000	S F	32.08000	12479.12	33.00000	12837.00		
1470 2564537/00013 INSTALL SIGN TYPE C	7.000	EACH	254.55000	1781.85	260.00000	1820.00		
1480 2564552/00010 HAZARD MARKER X4-2	11.000	EACH	76.36000	839.96	78.50000	863.50		
1490 2565511/00011 TRAFFIC CONTROL SIGNAL SYSTEM A	1.000	SIGS	139494.44000	139494.44	145000.00000	145000.00		
1500 2565511/00012 TRAFFIC CONTROL SIGNAL SYSTEM B	1.000	SIGS	145094.59000	145094.59	155000.00000	155000.00		
1510 2565511/00013 TRAFFIC CONTROL SIGNAL SYSTEM C	1.000	SIGS	154462.09000	154462.09	150000.00000	150000.00		
1520 2565601/00041 EMERGENCY VEHICLE PREEMPTION SYSTEM A		LUMP	4979.03000	4979.03	4810.00000	4810.00		
1530 2565601/00042 EMERGENCY VEHICLE PREEMPTION SYSTEM B		LUMP	4979.03000	4979.03	4710.00000	4710.00		
1540 2565601/00043 EMERGENCY VEHICLE PREEMPTION SYSTEM C		LUMP	4979.03000	4979.03	4350.00000	4350.00		
1550 2565616/00101 REVISE SIGNAL SYSTEM A	1.000	SYS	12218.49000	12218.49	15000.00000	15000.00		
1560 2565616/00102 REVISE SIGNAL SYSTEM B	1.000	SYS	10645.36000	10645.36	9820.00000	9820.00		
1570 2565616/00103 REVISE SIGNAL SYSTEM C	1.000	SYS	20053.60000	20053.60	24000.00000	24000.00		
1580 2565616/00104 REVISE SIGNAL SYSTEM D	1.000	SYS	10589.36000	10589.36	19500.00000	19500.00		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

LINE NO / ITEM CODE / ALT			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1590 2565616/00105 REVISE SIGNAL SYSTEM E	1.000	SYS	6821.99000	6821.99	8730.00000	8730.00		
1600 2565616/00106 REVISE SIGNAL SYSTEM F	1.000	SYS	15161.10000	15161.10	14000.00000	14000.00		
1610 2565616/00107 REVISE SIGNAL SYSTEM G	1.000	SYS	10640.26000	10640.26	11500.00000	11500.00		
1620 2565616/00108 REVISE SIGNAL SYSTEM H	1.000	SYS	26167.93000	26167.93	31500.00000	31500.00		
1630 2565616/00109 REVISE SIGNAL SYSTEM I	1.000	SYS	17309.53000	17309.53	18500.00000	18500.00		
1640 2565616/00110 REVISE SIGNAL SYSTEM J	1.000	SYS	14051.27000	14051.27	14000.00000	14000.00		
1650 2573502/00040 SILT FENCE, TYPE MACHINE SLICED	2366.000	L F	1.63000	3856.58	1.70000	4022.20		
1660 2573530/00010 STORM DRAIN INLET PROTECTION	82.000	EACH	43.29000	3549.78	245.00000	20090.00		
1670 2573540/00030 FILTER LOG TYPE COMPOST LOG	40.000	L F	5.09000	203.60	5.20000	208.00		
1680 2573550/00010 EROSION CONTROL SUPERVISOR		LUMP	3246.66000	3246.66	7670.00000	7670.00		
1690 2573601/00060 CULVERT END PROTECTION		LUMP	1212.09000	1212.09	3660.00000	3660.00		
1700 2575501/00010 SEEDING	13.000	ACRE	101.82000	1323.66	105.00000	1365.00		
1710 2575502/00250 SEED MIXTURE 250	882.000	LB	2.04000	1799.28	2.10000	1852.20		
1720 2575505/00020 SODDING TYPE EROSION	138.000	S Y	7.64000	1054.32	7.90000	1090.20		
1730 2575505/00050 SODDING TYPE SALT RESISTANT	63.000	S Y	7.64000	481.32	7.90000	497.70		
1740 2575523/00011 EROSION CONTROL BLANKETS CATEGORY 1	51126.000	S Y	0.81000	41412.06	0.85000	43457.10		
1750 2575523/00013 EROSION CONTROL BLANKETS CATEGORY 3	2749.000	S Y	0.81000	2226.69	0.85000	2336.65		
1753 2575523/00016 EROSION CONTROL BLANKETS CATEGORY 6	7767.000	S Y	2.55000	19805.85	2.60000	20194.20		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1760 2575532/00030 FERTILIZER TYPE 3	4410.000	LB	0.01000	44.10	0.01000	44.10		
1770 2580601/00010 INTERIM PAVEMENT MARKING		LUMP	21382.36000	21382.36	26000.00000	26000.00		
1780 2580603/00100 PAVEMENT MARKING - LATE SEASON	20000.000	L F	0.43000	8600.00	0.50000	10000.00		
1790 2580618/00010 PAVEMENT MESSAGE - LATE SEASON	128.000	S F	5.35000	684.80	7.30000	934.40		
1800 2581501/00010 REMOVABLE PREFORMED PLASTIC MARKING	1400.000	L F	1.27000	1778.00	1.30000	1820.00		
1810 2581603/00020 REMOVABLE PREFORMED PLASTIC MASK (BLACK	480.000	L F	2.29000	1099.20	2.40000	1152.00		
1820 2582501/02001 PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM	58.000	EACH	285.10000	16535.80	295.00000	17110.00		
1830 2582501/02002 PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM	62.000	EACH	285.10000	17676.20	295.00000	18290.00		
1840 2582501/02101 PAVEMENT MESSAGE (LEFT ARROW) POLY PREFORM-GROUND IN	6.000	EACH	407.29000	2443.74	420.00000	2520.00		
1850 2582501/02102 PAVEMENT MESSAGE (RIGHT ARROW) POLY PREFORM-GROUND IN	3.000	EACH	407.29000	1221.87	420.00000	1260.00		
1860 2582501/02106 PAVEMENT MESSAGE (LEFT-THRU ARROW)POLY PREFORM-GROUND IN	2.000	EACH	712.75000	1425.50	735.00000	1470.00		
1870 2582502/11104 4" SOLID LINE WHITE-PAINT	1800.000	L F	0.51000	918.00	0.50000	900.00		
1880 2582502/12104 4" SOLID LINE YELLOW-PAINT	2400.000	L F	0.51000	1224.00	0.50000	1200.00		
1890 2582502/21104 4" SOLID LINE WHITE-POLY PREFORM	27296.000	L F	2.65000	72334.40	2.70000	73699.20		
1900 2582502/21108 8" SOLID LINE WHITE-POLY PREFORM	1167.000	L F	5.30000	6185.10	5.40000	6301.80		

TABULATION OF BIDS

LETTING : 10042300

CALL : 101

COUNTIES : RAMSEY

LETTING DATE : 04/23/10 9:30 A.M.

JOB NO. : 100101

STATE PROJECT : 6222-161

CONTRACT NO. : 100101

ROUTE : TH 61=001

START DATE: 06/07/10

DISTRICT : M

LENGTH :

COMPLETION DATE : 11/06/10

			( 3 ) V050 VALLEY PAVING INC		( 4 ) M300 C S MCCROSSAN CONST INC		( )	
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1910 2582502/21124 24" SOLID LINE WHITE-POLY PREFORM	393.000	L F	15.89000	6244.77	16.50000	6484.50		
1920 2582502/21204 4" BROKEN LINE WHITE-POLY PREFORM	11320.000	L F	2.65000	29998.00	2.70000	30564.00		
1930 2582502/21308 8" DOTTED LINE WHITE-POLY PREFORM	164.000	L F	5.30000	869.20	5.40000	885.60		
1940 2582502/31104 4" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	2687.000	L F	3.41000	9162.67	3.50000	9404.50		
1950 2582502/31108 8" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	1722.000	L F	6.82000	11744.04	7.00000	12054.00		
1960 2582502/31124 24" SOLID LINE WHITE-POLY PREFORM (GROUND IN)	76.000	L F	20.47000	1555.72	21.00000	1596.00		
1970 2582502/31204 4" BROKEN LINE WHITE-POLY PREFORM (GROUND IN)	400.000	L F	3.41000	1364.00	3.50000	1400.00		
1980 2582502/31308 8" DOTTED LINE WHITE-POLY PREFORM (GROUND IN)	16.000	L F	6.82000	109.12	7.00000	112.00		
1990 2582502/41104 4" SOLID LINE WHITE-EPOXY	79706.000	L F	0.30000	23911.80	0.30000	23911.80		
2000 2582502/42104 4" SOLID LINE YELLOW-EPOXY	72947.000	L F	0.30000	21884.10	0.30000	21884.10		
2010 2582503/00120 CROSSWALK MARKING-POLY PREFORM	6300.000	S F	7.94000	50022.00	8.20000	51660.00		
2020 2582503/00130 CROSSWALK MARKING-POLY PREFORM (GROUND IN)	756.000	S F	10.23000	7733.88	10.50000	7938.00		
SECTION TOTALS			\$	8,034,687.19	\$	8,429,051.35	\$	
CONTRACT TOTALS			\$	8,034,687.19	\$	8,429,051.35	\$	