

ABSTRACT OF BIDS

MAIN STREET (CSAH 6) & SIXTH STREET RECONSTRUCTION
 BLUE EARTH, MINNESOTA
 BMI PROJECT NO.: F17.108135
 Bid Date: April 27, 2016

ITEM NO.	MN/DOT ITEM NO.	ITEM	APPROX. QUANT.	UNIT	Engineer's Estimate		1 Holtmeier Construction, Inc. Mankato, MN		2 GM Contracting, Inc. Lake Crystal, MN	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	2021.501	MOBILIZATION	1.00	LS	\$125,000.00	\$125,000.00	\$134,536.00	\$134,536.00	\$185,000.00	\$185,000.00
2	2104.501	REMOVE CURB & GUTTER	2,360.00	LF	\$2.75	\$6,490.00	\$2.00	\$4,720.00	\$2.25	\$5,310.00
3	2104.501	REMOVE SEWER PIPE (STORM)	980.00	LF	\$4.00	\$3,920.00	\$8.00	\$7,840.00	\$4.50	\$4,410.00
4	2104.501	REMOVE SEWER PIPE (SANITARY)	1,335.00	LF	\$1.25	\$1,668.75	\$2.00	\$2,670.00	\$1.45	\$1,935.75
5	2104.501	REMOVE STEAM LINE	335.00	LF	\$50.00	\$16,750.00	\$0.01	\$3.35	\$85.00	\$28,475.00
6	2104.501	REMOVE WATER MAIN	1,645.00	LF	\$3.25	\$5,346.25	\$6.10	\$10,034.50	\$1.10	\$1,809.50
7	2104.501	REMOVE AC WATER MAIN	60.00	LF	\$55.00	\$3,300.00	\$40.00	\$2,400.00	\$85.00	\$5,100.00
8	2104.505	REMOVE CONCRETE PAVEMENT	8,345.00	SY	\$5.30	\$44,228.50	\$3.00	\$25,035.00	\$7.40	\$61,753.00
9	2104.505	REMOVE CONCRETE SIDEWALK	2,481.00	SY	\$9.10	\$22,577.10	\$9.00	\$22,329.00	\$8.26	\$20,493.06
10	2104.505	REMOVE CONCRETE DRIVEWAY PAVEMENT	189.00	SY	\$10.00	\$1,890.00	\$9.00	\$1,701.00	\$8.26	\$1,561.14
11	2104.509	REMOVE LIGHT FOUNDATION	16.00	EA	\$250.00	\$4,000.00	\$150.00	\$2,400.00	\$413.15	\$6,610.40
12	2104.509	REMOVE SIGN POST	15.00	EA	\$50.00	\$750.00	\$30.00	\$450.00	\$46.48	\$697.20
13	2104.509	REMOVE STEAM MANHOLE	6.00	EA	\$225.00	\$1,350.00	\$1,100.00	\$6,600.00	\$942.16	\$5,652.96
14	2104.509	REMOVE CATCH BASIN	11.00	EA	\$275.00	\$3,025.00	\$175.00	\$1,925.00	\$303.15	\$3,334.65
15	2104.509	REMOVE MANHOLE	12.00	EA	\$325.00	\$3,900.00	\$250.00	\$3,000.00	\$303.09	\$3,637.08
16	2104.509	REMOVE VALVE BOX	10.00	EA	\$75.00	\$750.00	\$100.00	\$1,000.00	\$296.07	\$2,960.70
17	2104.509	REMOVE WINDOW WELL	10.00	EA	\$100.00	\$1,000.00	\$500.00	\$5,000.00	\$100.00	\$1,000.00
18	2104.509	REMOVE CONCRETE STEPS	4.00	EA	\$100.00	\$400.00	\$150.00	\$600.00	\$154.93	\$619.72
19	2104.511	SAWING CONCRETE PAVEMENT (DRIVEWAY OR SIDEWALK)	3,205.00	LF	\$4.00	\$12,820.00	\$2.50	\$8,012.50	\$2.07	\$6,634.35
20	2104.511	SAWING CONCRETE PAVEMENT	695.00	LF	\$6.50	\$4,517.50	\$4.00	\$2,780.00	\$5.16	\$3,586.20
21	2104.523	SALVAGE HYDRANT	4.00	EA	\$275.00	\$1,100.00	\$250.00	\$1,000.00	\$295.97	\$1,183.88
22	2104.523	SALVAGE SIGN	40.00	EA	\$12.00	\$480.00	\$45.00	\$1,800.00	\$46.48	\$1,859.20
23	2104.523	SALVAGE CASTING	4.00	EA	\$120.00	\$480.00	\$150.00	\$600.00	\$125.00	\$500.00
24	2104.525	ABANDON WINDOW	4.00	EA	\$200.00	\$800.00	\$1,000.00	\$4,000.00	\$500.00	\$2,000.00
25	2105.501	COMMON EXCAVATION (P)	6,100.00	CY	\$11.25	\$68,625.00	\$12.50	\$76,250.00	\$9.81	\$59,841.00
26	2105.507	SUBGRADE EXCAVATION (EV)	915.00	CY	\$12.00	\$10,980.00	\$12.50	\$11,437.50	\$9.81	\$8,976.15
27	2105.604	GEOTEXTILE FABRIC, TYPE V	2,750.00	SY	\$1.25	\$3,437.50	\$1.25	\$3,437.50	\$2.07	\$5,692.50
28	2105.607	STOCKPILE CONTAMINATED SOIL (LV)	250.00	CY	\$50.00	\$12,500.00	\$10.25	\$2,562.50	\$18.88	\$4,720.00
29	2105.609	HAUL AND DISPOSE OF CONTAMINATED SOIL	320.00	TON	\$60.00	\$19,200.00	\$28.10	\$8,992.00	\$48.98	\$15,673.60

ABSTRACT OF BIDS

MAIN STREET (CSAH 6) & SIXTH STREET RECONSTRUCTION
 BLUE EARTH, MINNESOTA
 BMI PROJECT NO.: F17.108135
 Bid Date: April 27, 2016

ITEM NO.	MN/DOT ITEM NO.	ITEM	APPROX. QUANT.	UNIT	1 Engineer's Estimate		Holtmeier Construction, Inc. Mankato, MN		2 GM Contracting, Inc. Lake Crystal, MN	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
30	2118.501	AGGREGATE SURFACING, CL. 2	45.00	TON	\$35.00	\$1,575.00	\$22.60	\$1,017.00	\$38.00	\$1,710.00
31	2211.503	AGGREGATE BASE, CL 5, (CV)	1,570.00	CY	\$33.50	\$52,595.00	\$21.50	\$33,755.00	\$42.00	\$65,940.00
32	2123.61	STREET SWEEPER WITH PICK-UP BROOM	22.00	HR	\$250.00	\$5,500.00	\$110.00	\$2,420.00	\$125.00	\$2,750.00
33	2105.522	SELECT GRANULAR BORROW (CV)	3,140.00	CY	\$21.00	\$65,940.00	\$19.30	\$60,602.00	\$34.00	\$106,760.00
34	2301.504	CONCRETE PAVEMENT 7.0"	7,120.00	SY	\$57.00	\$405,840.00	\$42.65	\$303,668.00	\$44.05	\$313,636.00
35	2301.504	CONCRETE PAVEMENT HIGH EARLY 7.0"	680.00	SY	\$62.00	\$42,160.00	\$46.90	\$31,892.00	\$48.41	\$32,918.80
36	2301.602	DRILL & GROUT REIF BAR (EPOXY COATED) - 1"X18" DOWEL	656.00	EA	\$16.00	\$10,496.00	\$12.00	\$7,872.00	\$12.39	\$8,127.84
37	2301.602	DRILL & GROUT REIF BAR (EPOXY COATED) - #4X18"	1,005.00	EA	\$9.00	\$9,045.00	\$9.00	\$9,045.00	\$9.30	\$9,346.50
38	2301.602	DRILL & GROUT REIF BAR (EPOXY COATED) - #3X12"	701.00	EA	\$7.00	\$4,907.00	\$6.00	\$4,206.00	\$6.20	\$4,346.20
39	2301.603	PERMANENT HEADER	348.00	LF	\$25.00	\$8,700.00	\$35.00	\$12,180.00	\$36.15	\$12,580.20
40	2301.604	CONCRETE PAVEMENT (SPECIAL)	226.00	SY	\$145.00	\$32,770.00	\$70.00	\$15,820.00	\$92.96	\$21,008.96
41	2451.503	GRANULAR BACKFILL (LV)	3,045.00	CY	\$18.00	\$54,810.00	\$6.60	\$20,097.00	\$0.01	\$30.45
42	2451.607	CONTROLLED DENSITY HYDRAULIC BACKFILL	52.00	CY	\$165.00	\$8,580.00	\$114.75	\$5,967.00	\$85.00	\$4,420.00
43	2451.609	GRANULAR FOUNDATION	200.00	TON	\$26.00	\$5,200.00	\$25.75	\$5,150.00	\$34.33	\$6,866.00
44	2453.603	EXPLORATORY EXCAVATION	15.00	HR	\$250.00	\$3,750.00	\$200.00	\$3,000.00	\$257.40	\$3,861.00
45	2502.541	4" PERF PIPE DRAIN	2,036.00	LF	\$12.00	\$24,432.00	\$7.50	\$15,270.00	\$10.85	\$22,090.60
46	2503.511	12" RCP PIPE SEWER , CL 5	508.00	LF	\$32.50	\$16,510.00	\$40.90	\$20,777.20	\$52.36	\$26,598.88
47	2503.511	15" RCP PIPE SEWER, CL 5	486.00	LF	\$38.00	\$18,468.00	\$42.30	\$20,557.80	\$55.83	\$27,133.38
48	2503.602	CONNECT TO EXISTING STORM SEWER	2.00	EA	\$325.00	\$650.00	\$450.00	\$900.00	\$1,932.08	\$3,864.16
49	2503.602	8"X6" PVC WYE	41.00	EA	\$225.00	\$9,225.00	\$326.50	\$13,386.50	\$396.53	\$16,257.73
50	2503.602	CONNECT TO EXISTING SANITARY SEWER	5.00	EA	\$500.00	\$2,500.00	\$493.60	\$2,468.00	\$957.95	\$4,789.75
51	2503.602	CONNECT TO EXISTING MANHOLES (SAN)	1.00	EA	\$500.00	\$500.00	\$600.00	\$600.00	\$1,702.73	\$1,702.73
52	2503.603	6" PVC SANITARY SERVICE PIPE (DR 26)	1,610.00	LF	\$28.00	\$45,080.00	\$37.40	\$60,214.00	\$27.65	\$44,516.50
53	2503.603	8" PVC SANITARY SEWER (DR 35)	1,129.00	LF	\$35.00	\$39,515.00	\$38.15	\$43,071.35	\$64.74	\$73,091.46
54	2504.601	TEMPORARY WATER SERVICE	1.00	LS	\$5,000.00	\$5,000.00	\$15,600.00	\$15,600.00	\$0.01	\$0.01
55	2504.602	CONNECT TO EXISTING WATERMAIN	10.00	EA	\$250.00	\$2,500.00	\$600.00	\$6,000.00	\$2,503.96	\$25,039.60
56	2504.602	WATER SERVICE CASTING ASSEMBLY SPECIAL	32.00	EA	\$225.00	\$7,200.00	\$222.70	\$7,126.40	\$235.28	\$7,528.96
57	2504.602	1" CORPORATION STOP AND SADDLE	29.00	EA	\$300.00	\$8,700.00	\$217.90	\$6,319.10	\$566.24	\$16,420.96
58	2504.602	1.25" CORPORATION STOP AND SADDLE	1.00	EA	\$310.00	\$310.00	\$286.50	\$286.50	\$648.98	\$648.98
59	2504.602	1.5" CORPORATION STOP AND SADDLE	1.00	EA	\$325.00	\$325.00	\$312.00	\$312.00	\$702.63	\$702.63

ABSTRACT OF BIDS

MAIN STREET (CSAH 6) & SIXTH STREET RECONSTRUCTION

BLUE EARTH, MINNESOTA

BMI PROJECT NO.: F17.108135

Bid Date: April 27, 2016

ITEM NO.	MN/DOT ITEM NO.	ITEM	APPROX. QUANT.	UNIT	1 Engineer's Estimate		Holtmeier Construction, Inc. Mankato, MN		2 GM Contracting, Inc. Lake Crystal, MN	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
60	2504.602	2" CORPORATION STOP AND SADDLE	1.00	EA	\$475.00	\$475.00	\$415.10	\$415.10	\$739.82	\$739.82
61	2504.602	1" CURB STOP & BOX	29.00	EA	\$330.00	\$9,570.00	\$324.20	\$9,401.80	\$616.02	\$17,864.58
62	2504.602	1.25" CURB STOP & BOX	1.00	EA	\$350.00	\$350.00	\$375.80	\$375.80	\$680.09	\$680.09
63	2504.602	1.5" CURB STOP & BOX	1.00	EA	\$375.00	\$375.00	\$465.50	\$465.50	\$866.76	\$866.76
64	2504.602	2" CURB STOP & BOX	1.00	EA	\$425.00	\$425.00	\$570.60	\$570.60	\$962.46	\$962.46
65	2504.602	4" GATE VALVE & BOX	2.00	EA	\$1,200.00	\$2,400.00	\$1,045.80	\$2,091.60	\$1,832.69	\$3,665.38
66	2504.602	6" GATE VALVE & BOX	7.00	EA	\$1,400.00	\$9,800.00	\$1,172.30	\$8,206.10	\$2,179.76	\$15,258.32
67	2504.602	8" GATE VALVE & BOX	7.00	EA	\$2,000.00	\$14,000.00	\$1,549.60	\$10,847.20	\$2,718.98	\$19,032.86
68	2504.602	10" INSERTION VALVE & BOX	1.00	EA	\$8,500.00	\$8,500.00	\$8,905.00	\$8,905.00	\$14,248.85	\$14,248.85
69	2504.602	HYDRANT (7.5' BURY)	3.00	EA	\$3,800.00	\$11,400.00	\$3,805.20	\$11,415.60	\$4,859.18	\$14,577.54
70	2504.602	BORE FOUNDATION WALL / REMOVE & REPLACE FLOOR	29.00	EA	\$3,500.00	\$101,500.00	\$800.00	\$23,200.00	\$500.00	\$14,500.00
71	2504.602	RESET WATER METER & ADJUST PIPING	20.00	EA	\$1,500.00	\$30,000.00	\$510.00	\$10,200.00	\$419.72	\$8,394.40
72	2504.602	MOVE ELECTRICAL GROUND FROM WATER SERVICE	29.00	EA	\$800.00	\$23,200.00	\$120.00	\$3,480.00	\$154.93	\$4,492.97
73	2504.602	HAND EXCAVATION TO CONNECT WATER SERVICE (IN CRAWL SPACE)	8.00	EA	\$1,000.00	\$8,000.00	\$600.00	\$4,800.00	\$822.20	\$6,577.60
74	2504.603	1" TYPE PE PIPE	1,245.00	LF	\$21.00	\$26,145.00	\$35.80	\$44,571.00	\$21.08	\$26,244.60
75	2504.603	1.25" TYPE PE PIPE	45.00	LF	\$25.00	\$1,125.00	\$36.70	\$1,651.50	\$22.08	\$993.60
76	2504.603	1.5" TYPE PE PIPE	45.00	LF	\$28.00	\$1,260.00	\$37.00	\$1,665.00	\$22.44	\$1,009.80
77	2504.603	2" TYPE PE PIPE	45.00	LF	\$35.00	\$1,575.00	\$40.30	\$1,813.50	\$24.16	\$1,087.20
78	2504.603	4" PVC WATERMAIN	4.00	LF	\$28.00	\$112.00	\$49.70	\$198.80	\$34.19	\$136.76
79	2504.603	6" PVC WATERMAIN	311.00	LF	\$30.00	\$9,330.00	\$42.40	\$13,186.40	\$25.43	\$7,908.73
80	2504.603	8" PVC WATERMAIN	1,224.00	LF	\$32.00	\$39,168.00	\$38.30	\$46,879.20	\$27.05	\$33,109.20
81	2504.603	10" PVC WATERMAIN	60.00	LF	\$55.00	\$3,300.00	\$48.40	\$2,904.00	\$33.50	\$2,010.00
82	2504.608	WATERMAIN FITTINGS	2,169.00	LB	\$6.90	\$14,966.10	\$6.10	\$13,230.90	\$8.55	\$18,544.95
83	2506.501	CONSTRUCT DRAINAGE STRUCTURE, DESIGN 4007	42.30	LF	\$275.00	\$11,632.50	\$285.70	\$12,085.11	\$344.66	\$14,579.12
84	2506.501	CONST DRAINAGE STRUCTURE DES 48-4020	46.50	LF	\$235.00	\$10,927.50	\$239.20	\$11,122.80	\$310.81	\$14,452.67
85	2506.501	CONSTRUCT DRAINAGE STRUCTURE DES R-1 (2'X3')	53.90	LF	\$225.00	\$12,127.50	\$217.40	\$11,717.86	\$242.32	\$13,061.05
86	2506.516	CASTING ASSEMBLY A AND I & I BARRIER, SANITARY MH, R-1733	5.00	EA	\$700.00	\$3,500.00	\$743.50	\$3,717.50	\$671.63	\$3,358.15
87	2506.516	CASTING ASSEMBLY B, R-1733	7.00	EA	\$600.00	\$4,200.00	\$527.90	\$3,695.30	\$449.18	\$3,144.26
88	2506.516	CASTING ASSEMBLY C, R-3067, TYPE L WITH CURB BOX	6.00	EA	\$650.00	\$3,900.00	\$674.50	\$4,047.00	\$567.70	\$3,406.20
89	2506.516	CASTING ASSEMBLY D, R-3067, TYPE L WITH CURB PLATE	2.00	EA	\$650.00	\$1,300.00	\$696.75	\$1,393.50	\$622.88	\$1,245.76

ABSTRACT OF BIDS

MAIN STREET (CSAH 6) & SIXTH STREET RECONSTRUCTION

BLUE EARTH, MINNESOTA

BMI PROJECT NO.: F17.108135

Bid Date: April 27, 2016

ITEM NO.	MN/DOT ITEM NO.	ITEM	APPROX. QUANT.	UNIT	1 Engineer's Estimate		Holtmeier Construction, Inc. Mankato, MN		2 GM Contracting, Inc. Lake Crystal, MN	
					UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
90	2506.516	CASTING ASSEMBLY E, R-3454-BL, TYPE L	2.00	EA	\$575.00	\$1,150.00	\$1,190.50	\$2,381.00	\$1,130.56	\$2,261.12
91	2506.522	ADJUST FRAME AND RING CASTING	6.00	EA	\$375.00	\$2,250.00	\$490.05	\$2,940.30	\$213.21	\$1,279.26
92	2506.602	CONNECT TO EXISTING STRUCTURE	1.00	EA	\$500.00	\$500.00	\$250.00	\$250.00	\$1,525.15	\$1,525.15
93	2521.501	6" CONCRETE WALK	19,224.00	SF	\$5.70	\$109,576.80	\$7.50	\$144,180.00	\$8.66	\$166,479.84
94	2531.501	CONCRETE CURB & GUTTER DESIGN B618	1,146.00	LF	\$19.00	\$21,774.00	\$15.00	\$17,190.00	\$15.49	\$17,751.54
95	2531.501	CONCRETE CURB & GUTTER DESIGN B618 (MOD)	1,360.00	LF	\$22.00	\$29,920.00	\$14.60	\$19,856.00	\$15.08	\$20,508.80
96	2531.507	7" CONCRETE DRIVEWAY PAVEMENT	200.00	SY	\$52.00	\$10,400.00	\$52.10	\$10,420.00	\$57.84	\$11,568.00
97	2531.618	TRUNCATED DOMES	224.00	SF	\$22.00	\$4,928.00	\$55.00	\$12,320.00	\$56.81	\$12,725.44
98	2540.618	CONCRETE PAVERS ON 4" CONCRETE BASE	5,202.00	SF	\$11.50	\$59,823.00	\$11.85	\$61,643.70	\$12.34	\$64,192.68
99	2563.601	TRAFFIC CONTROL	1.00	LS	\$25,000.00	\$25,000.00	\$23,475.00	\$23,475.00	\$130,000.00	\$130,000.00
100	2563.601	TRAFFIC CONTROL SUPERVISOR	1.00	LS	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$30,000.00	\$30,000.00
101	2563.601	TEMPORARY PEDESTRIAN ACCESS CONTROL	1.00	LS	\$22,000.00	\$22,000.00	\$37,500.00	\$37,500.00	\$32,250.00	\$32,250.00
102	2563.601	TEMPORARY PEDESTRIAN ACCESS CONTROL SUPERVISOR	1.00	LS	\$5,000.00	\$5,000.00	\$1,500.00	\$1,500.00	\$30,000.00	\$30,000.00
103	2564.537	INSTALL SIGN TYPE C	30.00	EA	\$100.00	\$3,000.00	\$125.00	\$3,750.00	\$129.27	\$3,878.10
104	2564.531	SIGN PANEL TYPE C	99.00	SF	\$100.00	\$9,900.00	\$32.50	\$3,217.50	\$30.99	\$3,068.01
105	2573.53	STORM DRAIN INLET PROTECTION	26.00	EA	\$175.00	\$4,550.00	\$150.00	\$3,900.00	\$150.00	\$3,900.00
106	2573.535	STABILIZED CONSTRUCTION EXIT	3.00	EA	\$1,200.00	\$3,600.00	\$1,000.00	\$3,000.00	\$950.00	\$2,850.00
107	2573.54	SEDIMENT CONTROL LOG ROCK TYPE	324.00	LF	\$7.00	\$2,268.00	\$10.00	\$3,240.00	\$5.00	\$1,620.00
108	2573.55	EROSION CONTROL SUPERVISOR	1.00	LS	\$5,000.00	\$5,000.00	\$2,500.00	\$2,500.00	\$30,000.00	\$30,000.00
109	2574.525	COMMON TOPSOIL BORROW (LV)	105.00	CY	\$30.00	\$3,150.00	\$30.30	\$3,181.50	\$20.00	\$2,100.00
110	2575.505	SODDING, TYPE LAWN	305.00	SY	\$8.00	\$2,440.00	\$12.50	\$3,812.50	\$12.39	\$3,778.95
111	2582.501	PAVEMENT MESSAGE (HANDICAP SYMBOL) - EPOXY	4.00	EA	\$400.00	\$1,600.00	\$350.00	\$1,400.00	\$361.51	\$1,446.04
112	2582.502	4" SOLID LINE WHITE - EPOXY	5,324.00	LF	\$3.75	\$19,965.00	\$2.85	\$15,173.40	\$2.93	\$15,599.32
113	2582.502	6" SOLID LINE WHITE - EPOXY - GROUND IN	1,058.00	LF	\$4.50	\$4,761.00	\$6.70	\$7,088.60	\$6.88	\$7,279.04
TOTAL AMOUNT BID:					\$1,996,188.00		\$1,736,368.87		\$2,177,930.29	